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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN MONTEBELLO AT PARAMOUNT BOULEVARD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened at 10:00AM on Wednesday, February 29, 2012.
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions and the Bid book.

Project Plan Sheets 2, 4, 6, 21, 22, 35, 38, 39, 47 and 89 are revised. Copies of the revised sheets are attached for substitution
for the like-numbered sheets.

Project Plan Sheet 81A is added. A copy of the added sheet is attached for addition to the project plans.
Project Plan Sheet 20 is deleted.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans are
added:

"RSP ES-5A, ES-5B AND ES-5D."

In the Special Provisions, Section 10-1.01 "ORDER OF WORK," the following paragraph is added after the second
paragraph.

"At those locations exposed to public traffic where guard railings are to be removed, the Contractor shall
schedule operations so that at the end of each working day there shall be no post holes open nor shall there be any
railing posts installed without the blocks and rail elements assembled and mounted thereon.”

In the Special Provisions, Section 10-1.255, "TREATED WOOD WASTE," is added as attached.

In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE METAL BEAM
GUARD RAILING," is added after subsection "REMOVE CHAIN LINK FENCE," as attached.

In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "BRIDGE REMOVAL," the
fifth, sixth, seventh, eighth and eleventh paragraphs are deleted.

In the Special Provisions, Section 10-3.07, "DETECTOR," is added as attached.
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In the Bid book, in the "Bid Item List," Items 15, 16, 17, 19, 22, 24, 29, 30, 32, 40, 41, 42, 71, 86, 87, and 88 are revised,
Items 94, 95, 96 and 97 are added and Items 14, 18, 25, and 93 are deleted as attached.

To Bid book holders:

Replace the entire "Bid Item List" in the Bid book with the attached revised Bid Item List. The revised Bid Item List is
to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.
Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads addenda/07/07-293904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
. letter before submitting your bid.

Sincerely,

#

tgu.‘tﬁm Q’ , *H—;/w MQ)L[

BECCA D. HARNAGEL L
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments



10-1.255 TREATED WOOD WASTE
GENERAL
Summary

This work includes handling, storing, transporting, and disposing of treated wood waste (TWW).
Wood removed from metal beam guard railing is treated with one or more of the following:

Creosote

Pentachlorophenol

Copper azole

Copper boron azole

Chromated copper arsenate
Ammoniacal copper zinc arsenate
Copper naphthenate

Alkaline copper quaternary

SO L e LTS

Manage TWW under Title 22 CA Code of Regulations, Division 4.5, Chapter 34.

Submittals

For disposal of TWW submit a copy of each completed shipping record and weight receipt to the Engineer within 5
business days of disposal.

CONSTRUCTION
Provide training to personnel who handle TWW or may come in contact with TWW that includes:

1. All applicable requirements of Title 8 CA Code of Regulations

2. Procedures for identifying and segregating TWW

3. Safe handling practices

4. Requirements of Title 22 CA Code of Regulations, Division 4.5, Chapter 34
5. Proper disposal methods

Store TWW before disposal using any of the following methods:

Elevate on blocks above a reasonably foreseeable run-on elevation and protect from precipitation

Place in water-resistant containers designed for shipping or solid waste collection

Place on a containment surface or pad protected from run-on and precipitation

Place in a storage building as defined in Title 22 CA Code of Regulations, Div. 4.5, Chp. 34, Section 67386.6

(@)(2)(©).

bl ol ool

Prevent unauthorized access to TWW using a secured enclosure such as a locked chain link fenced area or a lockable
shipping container located within the project limits.

Resize and segregate TWW at a location where debris from the operation including sawdust and chips can be contained.
Collect and manage the debris as TWW.

Provide water-resistant labels, that comply with Title 22 CA Code of Regulations, Division 4.5, Chapter 34, to clearly
mark and identify TWW and accumulation areas. Labels must include:

Caltrans, District number, Construction, contract number
District office address

Engineer's name, address, and telephone number
Contractor's contact name and telephone number

Date placed in storage

Lo L g
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Before transporting TWW, obtain an agreement from the receiving facility that the treated wood waste will be accepted.
Protect shipments of treated wood waste from loss and exposure to precipitation. For projects with 10,000 pounds or more of
TWW, request a hazardous waste generator identification number from the Engineer at least 5 business days before the first
shipment. Each shipment must be accompanied by a shipping record such as a bill of lading or invoice that includes:

bl Sl e o o o

Caltrans with district number

Construction contract number

District office address

Engineer's name, address, and telephone number

Contractor's contact name and telephone number

Receiving facility name and address

Waste description: treated wood waste (preservative type if known or unknown/mixture)
Project location

Estimated quantity of shipment by weight or volume

Date of transport

. Date of receipt by the receiving TWW facility

Weight of shipment as measured by the receiving TWW facility

. For projects with 10,000 pounds or more of TWW include the generator identification number

The shipping record must be at least a 4-part carbon or carbonless 8-1/2" x 11" form to allow retention of copies by the
Engineer, transporter, and disposal facility.
Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities may be viewed at:

http://www.dtsc.ca.gov/HazardousWaste/upload/ TWW_Confirmed Landfill List.pdf

Dispose of TWW within:

1.
2.
3.

4.

90 days of generation if stored on blocks

180 days of generation if stored on a containment surface or pad.

One year of generation if filling a water-resistant container, or 90 days after the container is full, whichever is
shorter

One year of generation if storing in a storage building as defined in Title 22 CA code of Regulations, Div. 4.5, Chp.
34, Section 67386.6(2)(2)(C)

MEASUREMENT AND PAYMENT

Full compensation for handling, storing, transporting, and disposing TWW, including personnel training, is included in
the contract price paid for the various items of work involved and no additional compensation will be allowed therefor.

CONTRACT NO. 07-293904
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REMOVE METAL BEAM GUARD RAILING

Existing metal beam guard railing, where shown on the plans to be removed, shall be removed and disposed of.

Existing concrete anchors or steel foundation tubes shall be completely removed and disposed of. Full compensation for
removing concrete anchors shall be considered as included in the contract price paid per linear foot for remove metal beam
guard railing and no separate payment will be made therefor.

Full compensation for removing cable anchor assemblies, terminal anchor assemblies or steel foundation tubes shall be
considered as included in the contract price paid per linear foot for remove metal beam guard railing and no separate payment
will be made therefor.

CONTRACT NO. 07-293904
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10-3.07 DETECTORS

Slots must be filled with hot-melt rubberized asphalt sealant.

For Type E detector loops, sides of the slot must be vertical and the minimum radius of the slot entering and leaving the
circular part of the loop must be 1-1/2 inches. Slot width must be a maximum of 5/8 inch. Loop wire for circular loops must
be Type 2. Slots of circular loops must be filled with hot melt rubberized asphalt sealant.

Slots in portland cement concrete must be filled with elastomeric sealant or hot-melt rubberized asphalt sealant, or must
be filled with an epoxy sealant conforming to the provisions in Section 95-2.09, "Epoxy Sealant for Inductive Loops," of the
Standard Specifications.

CONTRACT NO. 07-293904
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BID ITEM LIST

07-293904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure Quantity
1 074016 | CONSTRUCTION SITE MANAGEMENT | LS
LUMP SUM LUMP SUM
2 074017 PREPARE WATER POLLUTION LS
CONTROL PROGRAM LUMP SUM LUMP SUM
3 074027 | TEMPORARY EROSION CONTROL SQYD 900
BLANKET
4 074028 | TEMPORARY FIBER ROLL LF 1,000
5 074029 TEMPORARY SILT FENCE LF 700
6 074031 TEMPORARY GRAVEL BAG BERM LF 1,000
7 074033 | TEMPORARY CONSTRUCTION EA 2
ENTRANCE
8 074034 | TEMPORARY COVER SQYD 600
9 074038 | TEMPORARY DRAINAGE INLET EA 6
PROTECTION
10 074042 | TEMPORARY CONCRETE WASHOUT |LS
(PORTABLE) LUMP SUM LUMP SUM
11 090100 | TIME-RELATED OVERHEAD (WDAY) | WDAY 110
12 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM LUMP SUM
13 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM LUMP SUM
14 BLANK
15 120165 CHANNELIZER (SURFACE MOUNTED) | EA 10
16 121161 TEMPORARY TERMINAL SECTION EA 1
(TYPEK)
17 129000 | TEMPORARY RAILING (TYPE K) LF 820
18 BLANK
19 141103 REMOVE YELLOW THERMOPLASTIC |LF 2,200
TRAFFIC STRIPE (HAZARDOUS
WASTE)
20 150608 REMOVE CHAIN LINK FENCE LF 150
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BID ITEM LIST

07-293904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
21 150711 REMOVE PAINTED TRAFFIC STRIPE LF 2,600
22 150714 | REMOVE THERMOPLASTIC TRAFFIC |LF 4,380
STRIPE
23 150715 | REMOVE THERMOPLASTIC SQFT 650
PAVEMENT MARKING
24 150722 REMOVE PAVEMENT MARKER EA 3,080
25 BLANK
26 150812 REMOVE PIPE (LF) LE 540
27 150820 REMOVE INLET EA 2
28 152604 MODIFY INLET EA 1
29 153120 REMOVE CONCRETE (LF) LF 58
30 153221 REMOVE CONCRETE BARRIER LF 800
31 157550 BRIDGE REMOVAL LS
LUMP SUM LUMP SUM
32 190101 ROADWAY EXCAVATION CY 590
33 190110 LEAD COMPLIANCE PLAN Ls
LUMP SUM LUMP SUM
34 192003 STRUCTURE EXCAVATION (BRIDGE) | CY 2,983
(F)
35 193003 STRUCTURE BACKFILL (BRIDGE) CY 2,156
(F)
36 200001 HIGHWAY PLANTING LS
LUMP SUM LUMP SUM
37 204099 PLANT ESTABLISHMENT WORK LS
LUMP SUM LUMP SUM
38 206401 MAINTAIN EXISTING IRRIGATION LS
FACILITIES LUMP SUM LUMP SUM
39 208000 IRRIGATION SYSTEM LS
LUMP SUM LUMP SUM
40 260303 CLASS 3 AGGREGATE BASE (CY) CYy 310
4
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BID ITEM LIST

07-293904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
41 022714 LEAN CONCRETE BASE RAPID CY 180
SETTING
42 390132 HOT MIX ASPHALT (TYPE A) TON 230
43 397005 TACK COAT TON 0.3
44 022715 JOINTED PLAIN CONCRETE CY 120
PAVEMENT (RAPID STRENGTH
CONCRETE)
45 404092 SEAL PAVEMENT JOINT LF 180
46 404093 SEAL ISOLATION JOINT LF 210
47 413113 REPAIR SPALLED JOINTS, SQYD 2.5
POLYESTER GROUT
48 490528 FURNISH STEEL PILING (HP 14 X 89) LF 7.486
49 490529 DRIVE STEEL PILE (HP 14 X 89) EA 183
50 510051 STRUCTURAL CONCRETE, BRIDGE CYy 528
(F) FOOTING
51 510053 STRUCTURAL CONCRETE, BRIDGE CY 1,661
(F)
52 510085 STRUCTURAL CONCRETE, Y 72
(F) APPROACH SLAB (TYPE EQ)
53 510502 MINOR CONCRETE (MINOR CY 7.2
43 STRUCTURE)
54 512281 FURNISH PRECAST PRESTRESSED EA 34
CONCRETE BULB-TEE GIRDER (120'-
1300
55 512500 ERECT PRECAST PRESTRESSED EA 34
CONCRETE GIRDER
56 519091 JOINT SEAL (MR 1 1/2") LF 260
57 520102 BAR REINFORCING STEEL (BRIDGE) |LB 666,646
(F)
58 520120 HEADED BAR REINFORCEMENT EA 360
(F)
59 560203 FURNISH SIGN STRUCTURE (BRIDGE |LB 7,862
(F) MOUNTED WITH WALKWAY)
60 560204 INSTALL SIGN STRUCTURE (BRIDGE |LB 7,862
(F) MOUNTED WITH WALKWAY)
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BID ITEM LIST

07-293904

Ttem | Item Item Description Unit of Estimated Unit Price Item Total

No. |Code Measure Quantity

61 560244 FURNISH LAMINATED PANEL SIGN SQFT 410
(1"-TYPE A)

62 560243 FURNISH SINGLE SHEET ALUMINUM | SQFT 16
SIGN (0.063"-UNFRAMED)

63 560249 FURNISH SINGLE SHEET ALUMINUM | SQFT 16
SIGN (0.080"-UNFRAMED)

64 566011 ROADSIDE SIGN - ONE POST EA 4

65 022716 3" PLASTIC PIPE LF 590

66 650014 18" REINFORCED CONCRETE PIPE LF 280

67 665017 18" CORRUGATED STEEL PIPE LF 3.1
(.079" THICK)

68 665712 12" SLOTTED CORRUGATED STEEL LF 200
PIPE (.079" THICK)

69 665717 18" SLOTTED CORRUGATED STEEL LF 240
PIPE (.079" THICK)

70 731530 MINOR CONCRETE (TEXTURED SQFT 2,610
PAVING)

71 731627 MINOR CONCRETE (CURB, CY 17
SIDEWALK AND CURB RAMP)

72 750001 MISCELLANEOUS IRON AND STEEL |LB 2,282

(F)

73 800360 CHAIN LINK FENCE (TYPE CL-6) LF 130

74 833032 CHAIN LINK RAILING (TYPE 7) LF 590

(F)

75 833080 CONCRETE BARRIER (TYPEK) LF 300

76 833142 CONCRETE BARRIER (TYPE 26 LE 500

(F) MODIFIED)

77 833143 CONCRETE BARRIER (TYPE 26A LF 94

(F) MODIFIED)

78 839700 CONCRETE BARRIER (TYPE 60F) LF 220

79 839701 CONCRETE BARRIER (TYPE 60) LF 500

80 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE | LF 5,870
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BID ITEM LIST

07-293904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
81 840506 8" THERMOPLASTIC TRAFFIC STRIPE |LF 980
82 840515 THERMOPLASTIC PAVEMENT SQFT 1,190
MARKING
83 840521 4" THERMOPLASTIC TRAFFIC STRIPE | LF 170
(BROKEN 6-1)
84 840525 4" THERMOPLASTIC TRAFFIC STRIPE | LF 7,150
(BROKEN 36-12)
85 840526 4" THERMOPLASTIC TRAFFIC STRIPE |LF 4,400
(BROKEN 17-7)
86 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 6,600
87 850101 PAVEMENT MARKER (NON- EA 1,010
REFLECTIVE)
88 850111 PAVEMENT MARKER EA 480
(RETROREFLECTIVE)
89 860090 MAINTAINING EXISTING TRAFFIC LS
MANAGEMENT SYSTEM ELEMENTS LUMP SUM LUMP SUM
DURING CONSTRUCTION
90 860400 LIGHTING (TEMPORARY) LS
LUMP SUM LUMP SUM
91 860705 INTERCONNECTION CONDUIT AND LS
CABLE (LS) LUMP SUM LUMP SUM
92 861504 MODIFY LIGHTING AND SIGN LS
ILLUMINATION LUMP SUM LUMP SUM
93 BLANK
94 150662 REMOVE METAL BEAM GUARD LF 88
RAILING
95 394073 PLACE HOT MIX ASPHALT DIKE LF 100
(TYPE A)
96 861088 MODIFY RAMP METERING SYSTEM LS
LUMP SUM LUMP SUM
97 999990 MOBILIZATION LS
LUMP SUM LUMP SUM
TOTAL BID: $
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